Telephone No. 531-8001 loc. 242

REPUBLIC OF THE PHILIPPINES
Department of Health

NATIONAL CENTER FOR MENTAL HEALTH
Nueve de Febrero Street, Mandaluyong City, Philippines

BIDS AND AWARDS COMMITTEE

Telefax No. 5318318

Section VI

E-mail: bacncmh@yahoo.com

Schedule of Requirements

ITB No. 005-2023

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date
which is the date of delivery to the project site.

Website: www.ncmh.gov.ph

ITEM NO. DESCRIPTION aty TOTAL Deliverad, Weeks/Months

0SPS23-01 PVC P-Trap, 2" 100 9,680.00 S.even (7) Calencllar Days u_pon
issuance of Notice to Deliver
PVC 1/8" Bent, 2" 100 g pem ool lielendar Baysupmen
issuance of Notice to Deliver
PPR Elbow, 1/2" 200 35, 0o0.60 | SE¥eR (71.Calendar Daysupon
issuance of Notice to Deliver
PPR Elbow, 3/4" 75 zeays | Soven V)eslendar Bagsupon
issuance of Notice to Deliver
Teflon Tape 3/4 100 2470005 | Seven {Rjialendar Daysupon
issuance of Notice to Deliver
Seven (7) Calendar Days upon

Telephone Shower, Heavy Duty 50 36,300.00 . j .
issuance of Notice to Deliver
Angle Valve, Three Way 75 g figuy | over (7] LalendarDaysitipon
issuance of Notice to Deliver
Sand 50 184,800,00 | P5¥eR (7} CalendarDays Upon
issuance of Notice to Deliver
Gravel 50 19 geg | =Sver) Calendar Biays ugon
issuance of Notice to Deliver
Cement 750 gapsyEnn | ocnlz)Lalendar Dags upon
issuance of Notice to Deliver
Floor Tiles, 60cm x 60xm 750 3a0,3i50 | Fe¥ER(7) Calendar Days upon
issuance of Notice to Deliver
Cement Trowel 6 871.20 Seven ) CaIenQar Hae l{pon
issuance of Notice to Deliver
DSB, 10mm 75 ggsosop | eveny] Calenaar Daysupon
issuance of Notice to Deliver
DSB, 12mm 75 amphn| HENl] GlendarDayEIpen
issuance of Notice to Deliver
DSB, 16mm 50 spisng | PMeml) Calendar Daysupan
issuance of Notice to Deliver
Motor Pump 2.0 HP, Heavy Duty Seven (7) Calendar Days upon
(USA/Italy) 12 158,400.00 issuance of Notice to Deliver

CONFORMED BY:

Authorized Representative
(Signature over printed name)
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